

| | | | | | | | | |
|---|-----------------|-------------------|---------------------------------------|---|------------------------------|------------------------------------|--|------------------------------------|
| Bid Tabulation | | | | | | | | |
| BID #: 089-0470-CP (SS) | | | | | | | | |
| Bid Title : Air Handler Unit Installation - 315 Court Street | | | | | | | | |
| Date & Time Due: July 28, 2009 @ 3:00pm | | | | | | | | |
| | | | Air Masters of Tampa Bay, Inc. | Air Mechanical & Service Corp. | Blume Mechanical, LLC | Kenyon & Partners, Inc. | RoyalAire Mechanical Services, Inc. | Superior Mechanical Systems |
| DESCRIPTION | QUANTITY | UNIT VALUE | AMOUNT | AMOUNT | AMOUNT | AMOUNT | AMOUNT | AMOUNT |
| Installation of Air Handler Units (all inclusive) 30 Days | 1 | Lump Sum | \$ 725,430.00 | \$ 405,000.00 | \$ 577,069.00 | \$ 356,394.00 | \$ 595,000.00 | \$ 439,000.00 |
| Unspecified Work | \$ 1.00 | Lot | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 |
| | | TOTAL: | \$ 745,430.00 | \$ 425,000.00 | \$ 597,069.00 | \$ 376,394.00 | \$ 615,000.00 | \$ 459,000.00 |
| Alternate #1 | | | | | | | | |
| Alternate to Install all New Chilled Water Piping Part of this Renovation | 1 | Lump Sum | \$ (52,672.00) | \$ (10,000.00) | \$ (21,125.00) | \$ (4,500.00) | \$ (3,600.00) | \$ (15,000.00) |
| Alternate #2 - 60 Days | | | | | | | | |
| Installation of Air Handler Units (all inclusive) | 1 | Lump Sum | \$ 636,420.00 | \$ 334,500.00 | \$ 526,931.00 | \$ 326,394.00 | \$ 580,000.00 | \$ 429,000.00 |
| Unspecified Work | \$ 1.00 | Lot | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 |
| | | | \$ 656,420.00 | \$ 354,500.00 | \$ 546,931.00 | \$ 346,394.00 | \$ 600,000.00 | \$ 449,000.00 |
| Alternate #3 | | | | | | | | |
| Removal and re-installation of furniture and office equipment | 1 | Lump Sum | \$ 4,995.00 | \$ 0.00 | \$ 5,200.00 | \$ 10,000.00 | \$ 9,600.00 | \$ 6,000.00 |